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SECTION 01 77 00

CLOSEOUT PROCEDURES
04/06

PART 1   GENERAL

1.1   SUMMARY

The requirements of this Section apply to, and are a component part of, 
each section of the specifications.

1.2   SUBMITTALS

**************************************************************************
NOTE:  Review Submittal Description (SD) definitions 
in Section 01 33 00 SUBMITTAL PROCEDURES and edit 
the following list to reflect only the submittals 
required for the project.  Submittals should be kept 
to the minimum required for adequate quality control.

**************************************************************************

The following shall be submitted in accordance with Section 01 33 00 
SUBMITTALS PROCEDURES in sufficient detail to show full compliance with the 
specification:

SD-01 Preconstruction Submittals

The following shall be submitted in accordance with paragraph 
entitled, "General," of this section.

Reproducible Drawings
CAD System Drawings

SD-02 Shop Drawings

As-Built Drawings shall be submitted in accordance with paragraph 
entitled, "General," of this section.

SD-03 Product Data

Spare Parts Data shall be in accordance with paragraph entitled, 
"General," of this section.

SD-07 Certificates

A Work Plan shall be submitted in accordance with paragraph 
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entitled, "General," of this section.

SD-08 Manufacturer's Instructions

The following shall be submitted in accordance with paragraph 
entitled, "General," of this section.

Preventative Maintenance and Inspection
Posted Instructions

SD-10 Operation and Maintenance Data

Operation and Maintenance Manuals shall be submitted in accordance 
with paragraph entitled, "Operation and Maintenance," of this 
section.

1.3   RECORD DOCUMENTS

Reproducible Drawings and CAD System Drawings shall be submitted as follows:

Four hard copies of each drawing or product data record; and electronic 
versions on a CD ROM showing each drawing, or product data record, 
shall be submitted for historical record.

Final drawings shall incorporate contract changes and plan deviations.  
Lines, letters, and details will be sharp, clear, and legible.  
Additions or corrections to the drawings will be drawn to the scale of 
the original drawing.  One copy, marked with review notations by the 
Contracting Officer, will be returned to the Contractor.  Drawings are 
to be resubmitted within 30 calendar days after the completion of the 
representative work effort.

Documents shall be current.  Contractor shall not conceal record 
information until as-built drawings have been made.  Record drawings 
shall be submitted with a transmittal letter containing date, project 
title, Contractor's name and address, document list, and Contractor's 
signature.

Redlined As-Built Drawings shall be submitted under the following criteria:

In order to minimize the time for final payment at the completion of 
the project, the Contractor shall update the as-built drawings every 
month with the Contracting Officer's authorized representative.  
Payment--or a portion of the payment, including final payment--may be 
withheld until the as-built drawings have been redlined, and accepted 
by the Contracting Officer.

Redlined  as-built drawings shall be submitted by the Contractor to 
incorporate contract changes and plan deviations.  Lines, letters, and 
details shall be sharp, clear, and legible.  Redlined as-built drawings 
are to be signed by the Contractor.

Preventative Maintenance and Inspection schedules shall be submitted by the 
Contractor with instructions that state when systems should be retested.

Schedule shall define the anticipated length of each test, test 
apparatus, number of personnel identified by responsibility, and a 
testing validation procedure permitting the record operation capability 
requirements.  Each test feature; e.g., gpm, rpm, psi, shall have a 
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sign-off blank for the Contractor and Contracting Officer.  A remarks 
column of the testing validation procedure shall include references to 
operating limits of time, pressure, temperature, volume, voltage, 
current, acceleration, velocity, alignment, calibration, adjustments, 
cleaning, or special system notes.  Procedures for preventative 
maintenance, inspection, adjustment, lubrication and cleaning necessary 
to minimize corrective maintenance and repair shall be delineated.

Repair requirements shall inform operators how to check out, troubleshoot, 
repair, and replace components of the system.  Instructions shall include 
electrical and mechanical schematics and diagrams and diagnostic techniques 
necessary to enable operation and troubleshooting of the system after 
acceptance.

A Work Plan shall be submitted to the Contracting Officer for project 
closeout.  Plan shall include all scheduled inspections, instruction 
classes, items, closeout dates for all functions, and shall list the 
required Government and Contractor personnel that will be taking part in 
these functions.

Posted Instructions shall be submitted by the Contractor with labels, 
signs, and templates of operating instructions that are required to be 
mounted or installed on or near the product for normal, safe operation.

Operation and Maintenance Manuals shall be consistent with the 
manufacturer's standard brochures, schematics, printed instructions, 
troubleshooting guides, general operating procedures, and safety 
precautions.  Information shall be bound in manual format and grouped by 
technical sections.  Test data shall be legible and of good quality.  
Light-sensitive reproduction techniques are acceptable provided finished 
pages are clear, legible, and not subject to fading.  Pages for vendor data 
and manuals shall have 10 millimeter holes and be bound in 3-ring, 
loose-leaf binders.  Data shall be organized by separate index and tabbed 
sheets, in a loose-leaf binder.  Binder shall lie flat with printed sheets 
that are easy to read.  Caution and warning indications shall be clearly 
labeled.

The manual and spare parts data sets shall be bound in individual 
folders which shall be labeled on the front cover with O & M Data, 
Project Title, and Number (as it appears on the Contract Drawings), 
Contract Number, and Contractor/Subcontractor name and phone number.

Contractor shall submit classroom and field instructions in the 
operation and maintenance of systems equipment where required by the 
technical provisions.  These services shall be directed by the 
Contractor, using the manufacturer's factory-trained personnel or 
qualified representatives.  Contracting Officer shall be given 7 days 
written notice of scheduled instructional services.  Instructional 
materials belonging to the manufacturer or vendor, such as lists, 
static exhibits, and visual aids, shall be made available to the 
Contracting Officer.

Contractor shall submit 4 copies of the project operation and 
maintenance manuals 30 days prior to testing the system involved.  Data 
shall be updated and resubmitted for final approval no later than 30 
days prior to contract completion.

Spare Parts Data shall indicate manufacturer's name, phone number, part 
number, nomenclature, and stock level required for maintenance and repair. 
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List those items that may be standard to the normal maintenance of the 
system.

Work Order/Project Checklist shall be provided to the Contractor at the 
pre-construction conference for completion and submittal prior to the 
pre-final inspection.

PART 2   PRODUCTS

2.1   RECOVERED MATERIAL

Upon completion of contract, the Contractor shall:

a.  Estimate the percentage of the total recovered material used in 
contract performance, including, if applicable, the percentage of 
postconsumer material content; and

b.  Submit total recovered material estimate to the Contracting 
Officer.

PART 3   EXECUTION 

3.1   OPERATIONS AND MAINTENANCE DATA AND AS-BUILT DRAWINGS

Provide four (4) complete sets of all vendor Installation/ 
Operation/Maintenance/Repair/Overhaul Manuals and Spare Parts Data for 
approval.

The Manual shall include the following as a minimum:

a.  Internal and interconnecting wiring and control diagrams with data 
to explain detailed operations and control of the system or 
equipment.

b.  A control sequence describing startup, operation, and shutdown.

c.  Description of the function of each principal item of equipment.

d.  Installation instructions.

e.  Maintenance procedures, to include: repair, overhaul, testing, 
troubleshooting, and emergency procedures.

f.  Testing methods and procedures.

g.  Performance data.

h.  Safety precautions, diagrams, and illustrations.

The Spare Parts Data shall include complete parts lists with part numbers 
and manufacturer's stock numbers with drawings and/or schematics that will 
provide the necessary information for ordering spare or replacement parts.

A set of redlined as-built drawings shall also be provided.  The redlined 
as-built drawings shall consist of a bond set of the Contract Drawings 
which have been red-lined to indicate any field changes made.
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3.2   OPERATION AND MAINTENANCE TRAINING AND FINAL ACCEPTANCE

3.2.1   Training Sessions

Training sessions shall be provided to instruct operations and maintenance 
personnel in the proper operation, maintenance, and trouble shooting of all 
equipment installed on this contract.  Date(s) of training session(s) shall 
be approved by the Contracting Officer.  See equipment specification 
sections for any additional requirements for O&M training on installed 
equipment or materials.

3.2.2   Final Inspection and Acceptance

3.2.2.1   Pre-Final/Final Inspection

Contractor shall request approval, in writing and 7 days in advance, from 
the Contracting Officer for the scheduled date of the pre-final/final 
inspection.  The advance notice will give the government sufficient time to 
invite the appropriate government agencies to attend the final inspection.  
Contractor's final inspection request shall include 4 complete sets of all 
vendor Installation/Operation/Maintenance/Repair Manuals and Spare Parts 
data and four sets of redlined as-built drawings.

At the Government's discretion, a pre-final inspection will be conducted 
before approving the final inspection date.  The pre-final inspection shall 
be conducted by the Contracting Officer's Representative and Contractor's 
Representative.  Contractor shall correct all the discrepancies noted 
during the pre-final inspection before the scheduled final inspection date.

Prior to requesting final acceptance, all Contractor trailers shall be 
removed and all utility connections terminated in accordance with local 
codes.  Equipment required for final acceptance shall be removed before 
final payment is made to the Contractor.

3.2.2.2   Final Acceptance

Contractor shall request approval 5 days in advance from the Contracting 
Officer for the scheduled date of the final acceptance.  At a minimum, the 
Contractor shall schedule the final acceptance the day before the contract 
completion date.  Contractor shall correct all the discrepancies noted 
during the final inspection before the scheduled date of the final 
acceptance.  Final acceptance will not be accomplished if the Contractor 
has not corrected all the discrepancies noted during the final inspection 
and if all other contract requirements are not completed by the Contractor.

        -- End of Section --
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